
Work Order Bid (ID)
 

WO/20002BR-0141/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built
Home was built in 1950's per client. Lead Safe Weatherization protocol apply.

COMMENT

Company Name & License Number:

Contractor's Signature:

NAAudit Name:

CLIENT INFORMATION

20002BR-0141Client ID:

AGENCY INFORMATION

Bradley-Cleveland CSA

P. O. Box 3297

Agency Phone:Agency:

Email Address:

Fax:Address:

Cleveland, TN   37320

amerispechome20@bellsouth.net

Gaskins, Glenn (865) 690-8302Work Phone:Agency Contact:

Email Address:

(865) 679-8303Cell Phone:
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Measures

Install Downtube at Water Heater PRV

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Utilize proper heat resistant 3/4" piping. Install per standards and 
specifications of Southeast Weatherization Field Guide.

Components Inspected

#

1

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace Storm Units at Windows #11 & 

#12

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Approximate window size is 50x24. Horizontal slider units. Contractor to verify 
all measurements for proper window production.

Components Inspected

#

2

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Probe Inspection

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Client does not believe insulation exists in wall but this auditor was unable to 
verify. Make probe hole in inconspicuous area to determine insulation 
condititon of wall cavity prior to beginning insulating process. 

Client was somewhat tentative concerning holes being drilled in siding. 
Please explain to her further the insulating process and let her view the probe 
hole and the repair procedure.

Components Inspected

#

3

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Weatherstrip Door  (2ea)   D1 Front & 

D2 Rear Include Thresholds

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Use Vinyl or rubber style,,,, then caulk. Include thresholds and adjust units for 
tight fit. Remove any old weatherstripping.

Components Inspected

#

4

Doors 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

DHW Pipe Insulation

cost for 10' of wrap

1 Insulation 1Each

DHW Pipe Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

DHW Tank Insulation1 Hot Water 
Equipment

1Each

DHW Tank Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-38 Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Attic was not accessible. Plastic over opening; filled with insulation. Carefully 
cut and remove insulation for access. Review attic insulation. For estimation 
purpose, the attic was considered with 3.5" fiberglass. Fill to R38. If adequate 
insulation exists deduct measure. Fabricate, insulate and install proper attic 
access door. Follow all specifications of Southeast Weatherization Field 
Guide.

Inform client before arrival that closet should be emptied for adequate access, 
property protection and proper work area.

Components Inspected

#

7

Attic Insulation  - Blown 
Fiberglass - R-38

1 Insulation 800SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation E,N,S,W

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Client does not believe insulation exists in wall but this auditor was unable to 
verify. Make probe hole in inconspicuous area to determine insulation 
condititon of wall cavity prior to beginning insulating process. 

Client was somewhat tentative concerning holes being drilled in siding. 
Please explain to her further the insulating process and let her view the probe 
hole and the repair procedure. Preferably signing off on this.

Components Inspected

#

8

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 Insulation 723.4SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Practice Lead Safe Weatherization 

(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment EPA Lead Based Paint Renovation, Repair and Painting protocol apply to this 
home. Contractor to apply requirement rules to determine need for Certified 
Renovator/Firm.

Components Inspected

#

9

Equipment1 Health and Safety 
Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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 Work Order Grand Total: Grand Total:
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